STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION INFRASTRUCTURE DEVELOPMENT
NOTICE TO CONTRACTORS

BIDDERS MUST SUBMIT BIDDING PROPOSALS NO LATER THAN 9:00 A.M. LOCAL TIME,
TUESDAY, May 13, 2003, to the Division of Transportation Infrastructure Development for the highway
work hereinafter described. Bidders must either submit electronic bids on the Internet through the Bid
Express™ on-line bidding exchange or submit sealed bidding proposals on the day of the bid opening to
Room 732 (7" Floor) of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue,
Madison, Wisconsin. The bidding proposals received will then be publicly opened and read aoud in
Room 701 (located adjacent to Room 732) of the Hill Farms State Transportation Building.

Bidders wishing to submit their sealed bidding proposals by mail to the Bureau of Highway
Construction may do so at their own risk. The correct mailing address is. Department of Transportation,
Divison of Transportation Infrastructure Development, Bureau of Highway Construction, Room 601,
P.O. Box 7916, Madison, Wisconsin, 53707-7916. The correct street address for shipping UPS / Federd
Expressis. Department of Transportation, Division of Transportation Infrastructure Devel opment, Bureau
of Highway Construction, Room 601, 4802 Sheboygan Avenue, Madison, Wisconsin, 53707, (except if
shipping Federal Express, use 53705). Bidders wishing to submit their sealed bidding proposals in person
prior to the day of the bid opening shall submit them to the Bureau of Highway Construction in Room 601
of the Hill Farms State Transportation Building, 4802 Sheboygan Avenue, Madison, Wisconsin.

The Bureau of Highway Construction will not open and will return al sealed proposals that are
received later than the time identified above.

PROPOSAL GUARANTY. With each sedled proposal, the bidder must include a properly
executed bid bond of not less than five percent of the total bid or a cashier’s check, certified check, bank's
check, or postal money order in the amount designated on the proposal made payable to the Department.
Certified checks shall be drawn on the account of the bidder submitting the proposal. The bidder may also
satisfy the proposal guaranty requirements by having a properly executed annual bid bond of not less than
five percent of the total bid(s) on file with the Department.

For electronic bids submitted on the Internet, the bidder must satisfy the proposa guaranty
requirements by having a properly executed annual bid bond of not less than five percent of the total bid(s)
on file with the Department.

PLANS. The Department has plans for the work on file and available for office examination in the
Bureau of Highway Construction in Madison, in its respective district offices in whose territory the work is
located, and in the office of the Wisconsin Transportation Builders Association in Madison.

Interested parties may purchase plans in person at the Bureau of Highway Construction, Room 601,
4802 Sheboygan Avenue, Madison, Wisconsin; by telephone at (608) 266-3496; or by mail addressed to
the Department of Transportation, Divison of Transportation Infrastructure Development, Bureau of
Highway Construction, Room 601, P.O.Box 7916, Madison, Wisconsin, 53707-7916. For plans
purchased by mail, include a money order or check in the amount specified, which includes the sales tax,
made payable to the Wisconsin Department of Transportation. The Department will not refund payments
made for plans. Purchasers need not return plans to the Department.
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BIDDING PROPOSALS. BIDDERS MUST REQUEST BIDDING PROPOSALS ON THE
PROPOSAL REQUEST FORM FURNISHED BY THE DEPARTMENT. BIDDERS MUST SUBMIT
THEIR REQUEST TO THE BUREAU OF HIGHWAY CONSTRUCTION NO LATER THAN
11:45 A.M. OF THE LAST BUSINESS DAY PRECEDING THE LETTING. BIDDERS CAN OBTAIN
THE PROPOSAL REQUEST FORM AT THE FOLLOWING INTERNET SITE,
http://www.dot.wisconsin.gov/business/engrserv/construction.ntm, OR BY CALLING (608) 266-3496.

HOURS OF LABOR AND MINIMUM WAGE RATES. Pursuant to regulations provided by
applicable federa and/or state laws, the hours of 1abor and minimum wage rates are set forth in the bidding
proposals.

AFFIRMATIVE ACTION. The Department hereby notifies all bidders that for al proposas
hereinafter described in this advertisement, the Department will affirmatively insure that disadvantaged
business enterprises will be afforded full opportunity to submit bids in response to this invitation, and they
will not be discriminated against on the grounds of race, color, sex, or national origin in consideration for
an award.

AFFIDAVIT OF NON-COLLUSION. Each bidder shall file a sworn statement executed by or on
behalf of the person, firm, association, or corporation submitting the bid, certifying that such person, firm,
association, or corporation has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action, in restraint of free competitive bidding in connection with the
submitted bid. If the bidder fails to submit this sworn statement with the bid, the bidding proposal is
irregular, and the Department will reject it.

For electronic bids submitted on the Internet, the bidder must satisfy the affidavit of non-collusion
requirements by properly completing and submitting their bid through the Bid Express™ on-line bidding
exchange.

For sealed proposals, the bidder must satisfy the affidavit of non-collusion requirements by signing
the cover of the bidding proposal and having it properly notarized.

QUALIFICATIONS OF BIDDERS. Unless otherwise specified in this advertisement, the
Department will issue bidding proposals only to those who have established their qualifications for the
work to be bid upon. Any prospective bidder who has not established their qualifications must file a sworn
statement with the Department not |ess than five days prior to the time set for submitting bidding proposals
on aform furnished by the Department. The Department will evaluate this statement and will issue bidding
proposals as it deems warranted.

For Proposal Number(s) 3 ONLY, bidder prequalification is not required; however, prior to issuing
a bidding proposal or awarding a contract, the Department may require the bidder to produce evidence that
they have performed work of asimilar character in a satisfactory manner. Bidders MUST obtain a bidding
proposal as hereinbefore-discussed under BIDDING PROPOSALS.



http://www.dot.wisconsin.gov/business/engrserv/construction.htm

SUMMARY SHEET

For your convenience, a summary sheet has been compiled to list the jobs under their classifications.

GENERAL CONSTRUCTION
Prequalification Rating Applicable
1,2,4,6,8,9, 10, 11, 12, 14, 15, 16, 20, 21, 23, 24, 25, 26, 29, 30, 31, 35, 36, 37, 38, 39, 40,
42,43, 44, 45, 46, 48, 50, 51, 53, 54, 56, 59, 61, 62

GRADING
Prequalification Rating Applicable
21, 56

CONCRETE PAVEMENT
Prequalification Rating Applicable
11, 25, 37

ASPHALTIC PAVEMENT
Prequalification Rating Applicable
2,4,7,8, 26, 35, 54, 57, 60, 61

STRUCTURES
Prequalification Rating Applicable
6, 18, 20, 30, 40, 42, 43, 46, 47, 49, 50, 52, 55, 58, 62

BRIDGE PAINTING
Prequalification Rating Applicable

BUILDIN*G CONSTRUCTION
3

INCIDENTAL CONSTRUCTION
Prequalification Rating Applicable
5,10, 12, 13, 14, 15, 16, 17, 18, 19, 24, 31, 33, 34, 41, 51, 53

* Prequalification Waived



1 Mineral Point - Dodgeville Road, STH 23 - East Barreltown Road; lowa Street, City of
Dodgeville, USH 151 - South Construction Limits; lowa County; 1200-04-85, NH 200338S;
5255-00-61; CTH YD; STH 23; 2.460 Miles, Grading, base course, asphalt pavement, culvert pipe,
concrete curb and gutter, beam guard, signing, pavement marking, mill and relay, pulverize and relay base
and surface, and rubblizing concrete pavement.

Guaranty Required $40,000.00 Plan Remittance $7.00

Estimate of Principal Items. Common excavation, 8,000 C.Y.; borrow excavation, 1,026 C.Y ;
crushed aggregate base course, 11,800 tons; breaker run stone, 250 tons; concrete masonry, endwalls,
4 C.Y.; temporary pavement marking, 3,350 L.F.; pavement marking, epoxy, 45,130 L.F.; construction
staking, 19,406 L.F.; construction staking, 6 Each; QMP, base courses, 13,100 tons; QMP, asphaltic
mixture, 3,150 tons; culvert pipe, 144 L.F. 18", 58 L.F. 24", 26 L.F. 30”; reinforced concrete culvert
pipe, 86 L.F. 24" ; salvaged culvert pipe, 48-Inch, 32 L.F.; concrete curb and gutter, 315 L.F.; steel plate
beam guard, 125 L.F.; steel plate beam guard, energy absorbing terminals, 2 Each; asphaltic surface,
75 tons; asphaltic concrete pavement, Type E-0.3, 350 tons, Type E-1, 2,800 tons; asphalt MS, SS, CS,
350 gals.; asphalt, 191 tons; shaping shoulders, 70 Sta.; signs, Type |1, reflective, 50 S.F.; pulverize and
relay existing base and surface, 14,400 S.Y .; mill and relay asphaltic pavement, 13,900 S.Y .; rubbilizing
concrete pavement, 25,000 S.Y.

DBE Goal: 5% Contract Completion Time: 46 Working Days
For further information, contact: John Delaney, (608) 245-2657.

2. West County Line - Wisconsin River; Sauk County; 1643-01-73; USH 14; 7.950 Miles; Grading,
base course, mill and relay asphalt pavement, rubblizing concrete pavement, curb and gutter, signing, beam
guard, asphalt pavement, culvert pipe, temporary traffic signal, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $15.00

Estimate of Principal Items. Common excavation, 12,394 C.Y.; borrow excavation, 644 C.Y ;
granular backfill, 1,020 C.Y .; crushed aggregate base course, 40,200 tons; concrete pavement, 257 S.Y .;
temporary pavement marking, 64,238 L.F.; pavement marking, epoxy, 96,587 L.F.; construction staking,
71,713 L.F.; construction staking, 16 Each; QMP, base courses, 40,200 tons; QMP, asphaltic mixture,
65,160 tons; culvert pipe, 436 L.F. 18", 186 L.F. 24”; corrugated steel pipe arch, 50 L.F. 28 X 207;
reinforced concrete culvert pipe, 344 L.F. 127; concrete curb, 120 L.F.; concrete curb and guitter,
2,700 L.F.; steel plate beam guard, 3,883 L.F.; steel plate beam guard, energy absorbing terminals,
8 Each; asphaltic surface, 555 tons; asphaltic concrete pavement, Type E-3, 65,760 tons, salvaged
asphaltic pavement, base course, 7,710 tons; salvaged asphaltic pavement, milling, 7,700 S.Y .; asphalt
MS, SS, CS, 10,670 gals.; asphalt, 3,950 tons; asphaltic flumes, 205 S.Y.; signs, Type I, reflective,
653 S.F.; pulverize and relay existing base and surface, 9,150 S.Y.; mill and relay asphaltic pavement,
143,000 S.Y .; pull boxes, 8 Each; grading, shaping and finishing intersection, 9 L.S.; loop detector wire,
1,605 L.F.; temporary traffic signal, 1 L.S.

DBE Goa: N/A Contract Completion Time: 65 Working Days

For further information, contact: Michael Novey, (608) 246-5319.



3. Belmont Historic Welcome Center, (CTH G Interchange); Lafayette County; 1200-04-80,
STP 2003103; USH 151; 0.000 Miles; Building construction.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Welcome Center Building, general construction, 1 L.S.; Welcome
Center Building, plumbing, 1 L.S.; Welcome Center Building, HVAC, 1 L.S.; Welcome Center
Building, special construction and electrical, 1 L.S.; picnic tables, single pedestal, 2 Each; benches,
1 Each; trash receptacles, 5 Each; mini recycle cluster, 1 Each; bicycle rack, 1 Each.

DBE God: DISC  Contract Completion Date: December 1, 2003

Pre-Bid Meeting: Date: April 17, 2003
Time: 2:00 p.m.
L ocation: Belmont Community Center

222 S. Mound Avenue
Village of Belmont

For further information, contact: John Delaney, (608) 987-5440.
4, IH 90 - STH 11 Road, Wright Road - CTH MM; Rock County; 3315-00-63; USH 14,
2.120 Miles, Grading, base course, asphaltic pavement, mill and relay asphaltic pavement, pavement
marking, relay storm sewer, and install traffic signal faces.

Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Crushed aggregate base course, 4,100 tons, pavement marking,
epoxy, 37,985 L.F.; construction staking, 11,350 L.F.; QMP, asphaltic mixture, 9,450 tons; profile index
incentive, asphaltic concrete pavement, 8,500 Doal.; asphaltic concrete pavement, Type E-3, 9,450 tons;
asphalt MS, SS, CS, 1,230 gdls.; asphalt, 565 tons; relaid storm sewer, 30-Inch, 80 L.F.; relaid storm
sewer, 36-Inch, 80 L.F.; mill and relay asphaltic pavement, 40,410 S.Y.; state furnished traffic signal
faces, 14 Each; grading, shaping and finishing bypass lane, 1 L.S.
DBE Goal: N/A Contract Completion Date: October 24, 2003
For further information, contact: Tom Wickus, (608) 246-5338.

5. Refurbished Raised Pavement Markers, Various Highways District Wide; District 1 Wide;
5105-02-92; Various Highways,; 0.000 Miles; Refurbish raised pavement markers.

Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items: Raised markers, 1,750 Each; reflector replacement, 6,500 Each.
DBE Goal: N/A Contract Completion Time: 35 Working Days

For further information, contact: Mark Jenson, (608) 246-5362.



6. CTH ID - CTH KK Road, West Branch Blue M ounds Creek Bridge and Approaches; lowa
County; 5679-00-72, BR 2003010; CTH K; 0.076 Miles; Grading, base course, breaker run stone, asphaltic
pavement, beam guard, pavement marking, and structure.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 3,300 C.Y.; borrow excavation, 3,900 C.Y;
structure backfill, 290 C.Y.; crushed aggregate base course, 910 C.Y.; breaker run stone, 450 C.Y .;
concrete masonry, bridges, 180 C.Y.; bar steel reinforcement, 19,190 Ibs.; coated bar steel
reinforcement, 3,060 |bs.; steel piling, 350 L.F. 10”; pavement marking, epoxy, 2,440 L.F.; construction
staking, 1,890 L.F.; construction staking, 1 L.S.; QMP, asphaltic mixture, 285 tons; steel plate beam
guard, 236 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic surface, 160 tons,
asphaltic concrete pavement, Type E-0.3, 285 tons; asphalt MS, SS, CS, 32 gals.; asphalt, 17 tons;
temporary structure, 1 L.S.; tubular railing, Type F, structure, 1 L.S.

DBE God: 5% Contract Completion Time: 40 Working Days
For further information, contact: Mike Zeidler, (608) 243-6470.

7. Darlington - Mineral Point Road; Darlington - Mineral Point Road, Fort Defiance
Historical Marker; lowa / Lafayette Counties, 5245-00-60; 5245-02-74, STP 2003389; STH 23;
13.600 Miles; Grading, base course, asphaltic pavement, mill and relay asphaltic pavement, signing, and
Wisconsin Historical Marker.

Guaranty Required $75,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 39 C.Y.; borrow excavation, 351 C.Y;
crushed aggregate base course, 19,137 tons, temporary pavement marking, 113,122 L.F.; pavement
marking, epoxy, 268,567 L.F.; construction staking, 71,808 L.F.; QMP, asphaltic mixture, 48,261 tons;
asphaltic surface, 999 tons; asphaltic concrete pavement, Type E-1, 48,261 tons; asphat MS, SS, CS,
12,770 gds.; asphalt, 2,896 tons, removing asphaltic surface, butt joints, 2,348 S.Y.; mill and relay
asphaltic pavement, 246,741 S.Y .; signs, Type Il, reflective, 60 S.F.

DBE God: DISC Contract Completion Time: 52 Working Days

For further information, contact: Mike Novey, (608) 246-5319.



8. Mount Horeb - Black Earth Road, County SIntersection; STH 78 - Middleton Road,

STH 78 - CTH P; Dane County; 5600-00-75, STP 2003390; 5909-00-71, STP 2003392; CTH S; STH 78;
3.211 Miles; Grading, base course, asphaltic pavement, milling, pulverize and relay existing base and
surface, concrete curb and gutter, culvert pipe, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $5.00

Estimate of Principa Items. Crushed aggregate base course, 5,858 tons; temporary pavement
marking, reflectorized tape, 1,010 L.F.; pavement marking, epoxy, 61,090 L.F.; construction staking,
18,862 L.F.; construction staking, 2 Each; QMP, base courses, 5,858 tons; QMP, asphaltic mixture,
14,543 tons; corrugated steel culvert pipe, 90 L.F. 24", 55 L.F. 72”; concrete curb and gutter, 565 L.F.;
asphaltic concrete pavement, Type E-1, 14,543 tons, removing asphaltic surface, milling, 1,500 S.Y .;
asphalt MS, SS, CS, 1,569 gals.; asphalt, 873 tons; grading, shaping and finishing intersection, 3 L.S,;
pulverize and relay existing base and surface, 67,304 S.Y .; removing old structure, 1 L.S.

DBE Goal: 5% Contract Completion Time: 40 Working Days
For further information, contact: Mike Zeidler, (608) 243-6476.
9. CTH X - CTH E Road, Sugar River Overlfow Bridge and Approaches, Green County;
5922-00-71, BR 2003393; CTH EE; 0.076 Miles; Grading, base course, beam guard, asphaltic surface,
pavement marking, culvert pipe, and Structure C-23-64.
Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 753 C.Y.; granular backfill, 490 C.Y;

crushed aggregate base course, 614 C.Y.; pavement marking, paint, 1,600 L.F.; construction staking,
800 L.F.; construction staking, 1 L.S.; corrugated steel culvert pipe, 52 L.F. 96”; steel plate beam guard,
230 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic surface, 275 tons; asphalt
MS, SS, CS, 30 gdls.; removing old structure, 1 L.S,; turbidity barriers, 110 S.Y.

DBE Goal: 5% Contract Completion Time: 25 Working Days

For further information, contact: Mike Zeidler, (608) 243-6470.



10. East Washington Avenue, City of Madison, Blair Street - Thornton Avenue; Dane County;
5992-05-09, STP 2003312; USH 151; 0.000 Miles; Traffic management components including traffic
condition camera, dynamic message signs, field systems integrator, conduit, directional boring, beam
guard, pre-installation testing, and five sign bridges.

Guaranty Required $40,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 5 C.Y .; borrow excavation, 100 C.Y .; crushed
aggregate base course, 25 tons; concrete masonry, sign supports, 44 C.Y.; bar steel reinforcement,
7,435 |bs.; coated bar steel reinforcement, 905 Ibs.; concrete curb and gutter, 100 L.F.; concrete
sidewalk, 900 S.F.; steel plate beam guard, 650 L.F.; steel plate beam guard, energy absorbing terminals,
3 Each; painting, epoxy system, structure, 3 L.S.; metalic conduit, 588 L.F.; nonmetallic conduit,
455 L.F.; electrical wire, lighting, No. 6, 2,236 L.F.; sign bridge, 5 L.S,; field system integrator, 1 L.S;;
documentation, 1 L.S,; install state furnished dome camera, 5 Each; pre-installation testing, state
furnished equipment, 1 L.S.; conduit, 3-Inch directional bore, 842 L.F.; HDPE, four duct conduit,
directional bore, 2,182 L.F.; communication vault, 5 Each; spread spectrum radio assembly, shelf mount,
6 Each; meter breaker assembly, 9 Each; expose existing utility, 22 Each; dynamic message signs,
5 Each.

DBE God: 4% Contract Completion Date: November 21, 2003
For further information, contact: Jay Obenberger, (608) 243-3379.

11. Main Street, City of Stoughton, Forrest Street - Fifth Street; Main Street, City of Stoughton,
Forrest Street - Fifth Street; Dane County; 5998-02-03, STP 2003394; 5998-02-04; USH 51,
0.129 Miles; Grading, base course, concrete sidewalk, curb and gutter, concrete pavement, asphaltic
surface, pavement marking, storm sewer, traffic signals, loop detectors, landscaping, sanitary sewer, street
lighting, modular block wall, and water main.

Guaranty Required $75,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 1,728 C.Y.; granular backfill, 2,730 C.Y;
crushed aggregate base course, 4,530 tons; breaker run stone, 1,200 tons; concrete pavement, 2,928 S.Y .;
HES concrete pavement, 603 S.Y.; pavement marking, paint, 1,662 L.F.; construction staking,
1,795 L.F.; construction staking, 3 L.S.; sanitary sewer, 10 L.F. 6", 372 L.F. 8”; water main, ductileiron,
12L.F. 47,42 L.F. 6", 37 L.F. 8,934 L.F. 10"; reinforced concrete pipe, storm sewer, 194 L.F. 15",
232 L.F. 18"; concrete curb and gutter, 1,525 L.F.; concrete sidewalk, 16,180 S.F.; concrete sidewalk,
stamped, colored, 5,585 S.F.; asphaltic surface, 273 tons; asphalt MS, SS, CS, 17 gals.; pull boxes,
20 Each; traffic signal cable, 874 L.F.; conduit, 4,260 L.F.; concrete bases, 29 Each; install city
furnished traffic signal pole, 6 Each; water service, 1-Inch, 745 L.F.; install city furnished lighting pole,
20 Each; loop detector wire, 1,528 L.F.; electrical wire, lighting, 6,820 L.F.; traffic signal faces,
12 Each; remove street light system, 1 L.S.; street tree frame and grates, 12 Each; traffic signal
controller, 8-phase, special, 1 Each; modular block gravity wall, 334 SF.; benches, 18 Each; trees,
12 Each.

DBE God: 6 % Contract Completion Time: 70 Working Days

For further information, contact: Mike Zeidler, (608) 243-6476.



12.  Traffic Signal, Intersection of STH 57 and Schroeder Road; Milwaukee County; 1000-05-73;
STH 57; 0.000 Miles; Grading, base course, traffic signals, signing, asphalt pavement, curb and gutter,
pavement marking, concrete sidewalk, concrete median, storm sewer, and loop detectors.

Guaranty Required $20,000.00 Plan Remittance $7.00

Estimate of Principa Items. Common excavation, 510 C.Y.; crushed aggregate base course,
420 tons; pavement marking, epoxy, 1,854 L.F.; construction staking, 598 L.F.; construction staking,
3 Each; reinforced concrete pipe, storm sewer, 36 L.F. 12”; concrete curb and gutter, 598 L.F.; concrete
sidewalk, 616 S.F.; asphaltic concrete pavement, Type E-1, 303 tons; asphalt MS, SS, CS, 35 gds;
asphalt, 19 tons; concrete corrugated median, 1,935 S.F.; signs, Type I, reflective, 212 SF.; conduit,
2,131 L.F.; pull boxes, 15 Each; concrete bases, 14 Each; loop detector wire, 4,144 L.F.; traffic signdl
cable, 2,313 L.F,; traffic signals and street light, 1 L.S.; concrete base course, 620 S.Y .

DBE Goa: N/A Contract Completion Time: 40 Working Days

For further information, contact: Brenda Schoenfeld, (262) 548-5659.
13.  Traffic Signal, Intersection of STH 67 and Old Tower Road; Waukesha County; 1000-05-74;
STH 67; 0.000 Miles; Installation of traffic signals, conduit, loop detectors, concrete curb and gutter,
sidewalk, grading, signing, and pavement marking.

Guaranty Required $6,000.00 Plan Remittance $6.00
Estimate of Principa Items. Common excavation, 142 C.Y.; crushed aggregate base course,

11 tons; pavement marking, epoxy, 588 L.F.; concrete curb and gutter, 165 L.F.; concrete sidewalk,
330 S.F.; loop detector wire, 2,775 L.F.; communication cable installed in conduit, 566 L.F.; electrical
wire, traffic signals, No. 10, 1,787 L.F.; loop detector lead in cable, 1,896 L.F.; traffic signals and street
lighting, 1 L.S.; signs, Type Il, reflective, 190 S.F.; conduit, 1,794 L.F.; pull boxes, 7 Each; traffic signal
cable, 1,874 L.F.

DBE Goa: N/A Contract Completion Time: 30 Working Days

For further information, contact: Brenda Schoenfeld, (262) 548-5659.



14, Puetz Road, I ntersection of Puetz Road and South 27th Street; Howard Avenue, Inter section
of Howard Avenue and South 27th Street; Milwaukee County; 1000-05-75; 1000-05-76; STH 241,
0.000 Miles; Grading, base course, asphaltic pavement, curb and gutter, storm sewer, signing, pavement
marking, signals, and lighting.

Guaranty Required $20,000.00 Plan Remittance $8.00

Estimate of Principal Items. Common excavation, 2,428 C.Y .; crushed aggregate base course,
353 tons; pavement marking, epoxy, 3,940 L.F.; construction staking, 6,779 L.F.; construction staking,
5 Each; construction staking, 2 L.S.; reinforced concrete pipe, storm sewer, 104 L.F. 12”; concrete curb
and gutter, 3,353 L.F.; asphaltic concrete pavement, Type E-3, 108 tons; asphalt MS, SS, CS, 135 gas,;
asphalt, 6 tons; signs, Type Il, reflective, 253.34 S.F.; conduit, 4,100 L.F.; concrete bases, 23 Each;
traffic signal cable, 6,030 L.F.; electrica wire, 5,160 L.F.; temporary traffic signals, 1 L.S,; traffic
signals and street lighting, 1 L.S,; traffic signals, 1 L.S.

DBE Goal: N/A Contract Completion Time: 30 Working Days
For further information, contact: Todd Becker, (262) 548-8704.

15. Mequon Road (STH 167), Intersection at Granville Road; Ozaukee County; 1000-05-78;
STH 167; 0.100 Miles; Base course, asphalt paving, sdewalk, curb and gutter, concrete corrugated median,
signing, signals, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $7.00

Estimate of Principal Items. Crushed aggregate base course, 3,100 tons, pavement marking,
epoxy, 1,416 L.F.; pavement marking, paint, 6,722 L.F.; QMP, asphaltic mixture, 275 tons; reinforced
concrete pipe, storm sewer, 156 L.F. 12"; concrete curb and gutter, 2,259 L.F.; concrete sidewalk,
5,511 SFF.; asphaltic concrete pavement, Type E-3, 275 tons; asphalt MS, SS, CS, 23 gals.; asphalt,
17 tons; concrete corrugated median, 6,200 S.F.; wood posts, 49 Each; signs, Type Il, reflective,
394 SF.; nonmetallic conduit, 3,328 L.F.; loop detector sots, 595 L.F.; pull boxes, 16 Each; concrete
bases, 13 Each; wire, 11,264 L.F.; electrical service, meter breaker pedestal, 1 L.S.; sawing existing
pavement, 2,980 L.F.; traffic signdls, 1 L.S.; pavement marking, concrete corrugated median, epoxy,
yellow, 2,481 S.F.; grading, shaping and finishing intersection, 1 L.S.

DBE Goa: N/A Contract Completion Time: 30 Working Days

For further information, contact: Jeff Bohen, (262) 548-6760.
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16. Ryan Road, STH 100 @ 22nd Street and 41st Street; Milwaukee County; 1000-05-80; Local
Street; 0.000 Miles; Traffic signdls, asphalt pavement, loop detectors, signing, pavement marking, curb and
gutter, sdewalk, pipe, base course, grading, concrete base course, corrugated median, storm sewer, and
conduit.

Guaranty Required $20,000.00 Plan Remittance $6.00

Estimate of Principal Items. Crushed aggregate base course, 679 tons, pavement marking,
epoxy, 11,046 L.F.; construction staking, 5 Each; construction staking, 1 L.S.; culvert pipe, 24 L.F. 127;
reinforced concrete pipe, storm sewer, 9 L.F. 12”; concrete curb and gutter, 765 L.F.; concrete sidewalk,
1,980 S.F.; asphaltic concrete pavement, Type E-3, 177 tons; asphalt MS, SS, CS, 48 gals.; asphalt,
11 tons; concrete corrugated median, 1,205 S.F.; signs, Type Il, reflective, 200 S.F.; concrete base
course, 809 S.Y .; overhead sign support, 1 L.S.; conduit, 4,378 L.F.; loop detector conduit, 1,530 L.F;
pull boxes, 29 Each; concrete bases, 21 Each; traffic signal cable, 3,725 L.F.; loop detector lead in cable,
6,506 L.F.; traffic signals, 1 L.S,; traffic signals and lighting, 1 L.S.; grading, shaping and finishing
intersection, 2 L.S.

DBE Goal: N/A Contract Completion Time: 30 Working Days
For further information, contact: Jeffry Reedy, (262) 521-4414.

17. Sign Bridge Repair 2003; District 2; 1000-19-52; Various Highways, 0.000 Miles, Sign bridge
repairs.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items: Luminaires, sign lighting, 2 Each; sign lighting, 1 L.S.; incidental
repairs, 159 Each; place sign panel connector, 135 Each; replace missing sign bridge 1.D. plague,
18 Each; repair conduit, 3 Each; fill erosion, 9 Each; regrade foundation, 2 Each; replace aluminum base
castings, 4 Each; tighten loose clamping bolts, 312 Each; tighten anchor bolt nuts, 552 Each; replace
missing walkway end chain, 36 Each; repair walkway railing, 17 Each; repair truss cracks, 31 Each;
repair weld, 33 Each; repair galvanizing, 8 Each; install or replace lighting track, 45 L.F.; install or
replace walkway backrail, 347 L.F.; install or replace walkway railing, 26 L.F.

DBE Goa: N/A Contract Completion Time: 70 Working Days

For further information, contact: Tom Heydel, (262) 548-6763.
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18. Milwaukeeto Fond du Lac Road, Noise Barrier, Pilgram Road to Main Street; Waukesha
County; 1000-30-74; USH 41, 0.000 Miles; Grading, open graded base course, breaker run stone, concrete
pavement, storm sewer, beam guard, signas, lighting, FTM S, concrete barrier, noise barrier, and signing.

Guaranty Required $75,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 1,420 C.Y.; crushed aggregate base course,
open graded, 500 tons; breaker run stone, 1,650 tons; concrete pavement, 270 S.Y .; reinforced concrete
pipe, storm sewer, 33 L.F. 12”; pipe underdrain, 2,730 L.F. 6"; steel plate beam guard, 33 L.F.; signs,
Type I, reflective, 100 S.F.; conduit, 963 L.F.; cable in duct, 840 L.F.; traffic signal cable, 690 L.F,;
electrical wire, 2,158 L.F.; FTMS field system integrator, 1 L.S.; concrete barrier, single-faced,
1,065 L.F.; noise barrier, double-sided sound absorptive, 49,450 S.F.

DBE Goal: N/A Contract Completion Date: December 6, 2003
For further information, contact: Chris Zacharias, (262) 548-6716.
19. Highway Lighting Maintenance 2003; Milwaukee, Waukesha, Racine, Ozaukee, and Washington
Counties, 1000-65-31; Various Highways; 0.000 Miles, Highway lighting clean and relamp; highway
lighting distribution center preventive maintenance; proposed and undistributed lighting repairs.
Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items: Nonmetallic conduit, 1,200 L.F.; pull boxes, steel, 7 Each; concrete
bases, 6 Each; cable-in-duct, 3 conductor, 3,856 L.F.; electrical wire, lighting, 4,000 L.F.; luminaire,
high mast lighting, 42 Each; spot clean and relamp, 235 Each; group clean and relamp, 1,641 Each;
group clean, tunnel, 391 Each; pole or cabinet plagues, 250 Each; lamp disposal, high intensity
discharge, 1,874 Each; secondary distribution center preventative maintenance, 21 Each; installing state-
furnished cable in duct, 2,000 L.F.; installing state-furnished median cable in duct, 1,000 L.F.
DBE Goa: N/A Contract Completion Time: 85 Working Days

For further information, contact: Martin B. Villaca, P.E., (262) 548-6456.

12



20. Lake Genevato Elkhorn Road, USH 12 Over STH 120; Walworth County; 1080-02-60;
USH 12; 0.000 Miles; Grading, base course, asphaltic and concrete pavement, beam guard, pavement
marking, structures, and signing.

Guaranty Required $75,000.00 Plan Remittance $8.00

Estimate of Principal Items. Common excavation, 3,030 C.Y.; borrow excavation, 2,820 C.Y ;
structure backfill, 210 C.Y.; crushed aggregate base course, 6,790 tons, concrete pavement, approach
dab, 340 SY.; concrete pavement, transition slab, 400 S.Y.; concrete masonry, bridges, 731 C.Y .;
coated bar steel reinforcement, 153,920 Ibs.; structural carbon steel, 110 Ibs.; pavement marking, epoxy,
36,920 L.F.; QMP, asphaltic mixture, 1,190 tons, QMP, ready mixed concrete masonry for bridges,
(5cylinders), 731 C.Y.; QMP, bridge strength incentive, concrete masonry, 7,310 Dal.; reinforced
concrete culvert pipe, 128 L.F. 187; steel plate beam guard, 1,190 L.F.; stedl plate beam guard, energy
absorbing terminals, 5 Each; asphaltic surface, 1,910 tons; asphaltic concrete pavement, Type E-10,
1,190 tons,; salvaged asphaltic pavement, milling, 310 tons; asphalt MS, SS, CS, 350 gals.; asphalt,
73 tons; signs, Type I, reflective, 45 S.F.

DBE Goal: N/A Contract Completion Time: 80 Working Days

For further information, contact: Doug Cain, (262) 548-5603.
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21. Oconomowoc Bypass, 1/2 MileWest of STH 67 to STH 16, (Grading and Base);
Oconomowoc Bypass, 1/2 Mile West of STH 67 to STH 16, (Structures); Waukesha County;
1371-07-72; 1371-07-73; STH 16/ 67; 3.768 Miles; Grading, base course, asphaltic pavement, curb and
gutter, beam guard, fencing, signing, pavement marking, rootstock vegetation, modular block wall, and
structures.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principa Items. Common excavation, 912,548 C.Y.; marsh excavation,
81,559 C.Y.; borrow excavation, 58,772 C.Y .; selected borrow excavation, 205 C.Y .; granular backfill,
127,232 C.Y.; structure backfill, 2,560 C.Y.; crushed aggregate base course, 138,000 tons, crushed
aggregate base course, open graded, 132 C.Y .; breaker run stone, 2,850 C.Y .; concrete masonry, bridges,
2,629 C.Y .; prestressed girders, 3,746 L.F. 45", 2,938 L.F. 54W”; bar steel reinforcement, 40,270 lbs,;
coated bar steel reinforcement, 351,330 |bs.; cast-in-place concrete piling, 7,355 L.F. 10 3/4”, 3,800 L.F.
12”; pavement marking, epoxy, 29,017 L.F.; construction staking, 194,528 L.F.; construction staking,
122 Each; construction staking, 5 L.S.; QMP, base courses, 138,000 tons, QMP, asphaltic mixture,
9,190 tons; QMP, ready mixed concrete masonry for bridges, (5 cylinders), 2,629 C.Y.; QMP, bridge
strength incentive, concrete masonry, 26,290 Dol.; auminum coated corrugated steel culvert pipe,
212 L.F. 24", 16 L.F. 36"; corrugated steel culvert pipe, 135 L.F. 15”; reinforced concrete culvert pipe,
602 L.F. 12", 3573 L.F. 18", 894 L.F. 24", 449 L.F. 30", 58 L.F. 36", 250 L.F. 48”; reinforced concrete
horizontal elliptical culvert pipe, 2,810 L.F. 19 X 30", 90 L.F. 24 X 38", 366 L.F. 48 X 76"; pipe
underdrain, 2,394 L.F. 6", 582 L.F. 12", 46 L.F. 15”; concrete curb and gutter, 3,125 L.F.; steel plate
beam guard, 1,963 L.F.; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic surface,
2,186 tons; asphaltic concrete pavement, Type E-1, 9,190 tons; asphalt MS, SS, CS, 1,100 gals.; asphalt,
550 tons; woven wire fence, 20,550 L.F.; chain link fence, 23,000 L.F.; signs, Type Il, reflective,
295.2 SF.; emergent vegetation, 200 Each; rootstock vegetation, 2,918 Each; mechanically stabilized
earth modular block wall, 2,964.6 S.F.; clay embankment fill, 7,550 C.Y .; clay liner, 4,200 C.Y.

DBE Goal: N/A Contract Completion Time: 124 Working Days
For further information, contact: James Liptack, (262) 548-8662.

22. DEFERRED
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23. North Milwaukee Street, East Mason Street - East Ogden Avenue; Milwaukee County;
2115-01-70, NH 2003477; STH 145; 0.550 Miles; Grading, base course, concrete base patching, asphalt
pavement milling, asphaltic resurfacing, concrete pavement, concrete curb and gutter, concrete sidewalk,
sewer inlets and laterals, manhole and inlet adjustments, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 3,790 C.Y.; crushed aggregate base course,
2,450 tons; concrete pavement, 1,370 S.Y .; concrete base course, 10 S.Y .; temporary pavement marking,
removable tape, 1,285 L.F.; pavement marking, preformed plastic, 6,540 L.F.; temporary pavement
marking, paint, 750 L.F.; construction staking, 11,560 L.F.; construction staking, 73 Each; QMP,
asphaltic mixture, 3,480 tons; reinforced concrete pipe, storm sewer, 379 L.F. 8”; (integral) concrete
curb, vertical face, 890 L.F.; concrete curb and gutter, 2,680 L.F.; concrete sidewalk, 19,400 S.F,
asphaltic surface, 4 tons; asphaltic concrete pavement, Type E-3, 3,480 tons, asphalt MS, SS, CS,
580 gals.; asphalt, 220 tons; preparation of foundation for asphaltic paving, 1 L.S.; base patching,
concrete, 400 S.Y.; pavement ties, 267 Each; sawing existing pavement, 580 L.F.; sawing concrete
pavement, full depth, 1,200 L.F.; removing concrete surface, partia depth, 460 S.Y.; joint and crack
repair, 800 L.F.

DBE Goal: 27 % Contract Completion Time: 50 Working Days
For further information, contact: Wafa Elqaqg, (262) 548-5687.

24. Forest Home Avenue, Layton Avenue to Coldspring Drive; Milwaukee County; 2120-10-90;
STH 24; 0.000 Miles; Highway lighting removal and installation.

Guaranty Required $20,000.00 Plan Remittance $3.00
Estimate of Principal Items: Nonmetallic conduit, 2,050 L.F.; pull boxes, steel, 6 Each; concrete
bases, 67 Each; cable in duct, 3 conductor, 13,320 L.F.; electrical wire, lighting, 8,172 L.F.; poles,
53 Each; luminaries, underdeck, 12 Each; underdeck lighting, 2 L.S.; lighting units, 69 Each.
DBE Goa: N/A Contract Completion Time: 60 Working Days

For further information, contact: Martin B. Villaca, P.E., (262) 548-6456.
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25. South 20th Street, West Howard Avenueto West M organ Avenue; Milwaukee County;
2275-00-72, STP 2003395; Local Street; 0.488 Miles; Grading, base and open graded base course,
asphaltic and concrete pavement, curb and gutter, sidewalk, pavement marking, and storm sewer.

Guaranty Required $40,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 7,610 C.Y.; crushed aggregate base course,
4,300 tons; crushed aggregate base course, open graded, 3,000 tons,; concrete pavement, 11,450 S.Y .;
pavement marking, epoxy, 922 L.F.; construction staking, 10,254 L.F.; construction staking, 17 Each;
corrugated PV C pipe, storm sewer, 317 L.F. 8”; pipe underdrain, 4,500 L.F. 6”; concrete curb and gutter,
5,242 L.F.; concrete sidewak, 32,100 S.F.; asphaltic concrete pavement, Type E-3, 33 tons, asphalt
MS, SS, CS, 6 gals.; 2-Inch asphalt walk, 520 S.F.

DBE Goal: 25 % Contract Completion Time: 40 Working Days
For further information, contact: Kathy Labisch, (262) 548-8772.

26. USH 45 to Eagle Drive; Washington County; 2310-12-60; STH 60; 0.000 Miles, Asphaltic
pavement milling, asphaltic overlay, permanent signing, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $7.00
Estimate of Principal Items. Crushed aggregate base course, 246 tons, pavement marking,
epoxy, 34,049 L.F.; temporary pavement marking, 17,010 L.F.; QMP, asphaltic mixture, 4,624 tons,
asphaltic concrete pavement, Type E-3, 4,624 tons; removing asphaltic surface, milling, 37,968 S.Y .;
asphalt MS, SS, CS, 1,369 gals.; asphalt, 278 tons; preparation of foundation for asphaltic paving,
1L.S.; shaping shoulders, 52 Sta.; wood posts, 53 Each; signs, Type I, reflective, 824.44 S.F.; tubular
steel sign posts, 30 Each; base patching, asphaltic, special, 1,164 S.Y.
DBE Goa: N/A Contract Completion Time: 15 Working Days
For further information, contact: Mohammad Hossain, P.E., (262) 548-8783.
27. DEFERRED

28. DEFERRED
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29. Road DT, (500 Feet South of Wisconsin and Southern Railroad - CTH DE); Waukesha
County; 2715-01-70, STP 2003339; Town Road; 0.000 Miles; Grading, salvaged asphaltic pavement
milling, base course, asphaltic pavement, concrete curb and gutter, concrete flumes, permanent barricade,
and pavement marking.

Guaranty Required $2,000.00 Plan Remittance $1.00

Estimate of Principal Items. Common excavation, 325 C.Y.; borrow excavation, 425 C.Y
crushed aggregate base course, 240 tons; salvaged asphaltic pavement, base course, 245 C.Y .; pavement
marking, paint, 175 L.F.; concrete curb and gutter, 461 L.F.; salvaged asphaltic pavement, milling,
1,750 S.Y .; end of street barricade, 1 L.S.; concrete flumes, 175 S.F.; asphaltic concrete pavement, plant
mix, 3-Inch driveways, 373 S.Y .; asphaltic concrete pavement, plant mix, 4-Inch roadways, 1,242 S.Y .

DBE Goal: 16 % Contract Completion Date: August 22, 2003
For further information, contact: Frank Rivera, (262) 548-6454.

30. Saylesville Road, Bridge Over Genesee Creek; Waukesha County; 2792-00-70, BR 2002505;
CTH X; 0.090 km; Grading, base course, asphaltic pavement, B-67-7, beam guard, chain link fence, trees,
signs, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 1,721 m3; rock excavation, 1,109 m3;
granular backfill, 80 m3; crushed aggregate base course, 370 m3; breaker run stone, 20 m3; concrete
pavement, approach slab, 114.2 m2; concrete masonry, bridges, 225 m3; bar steel reinforcement,
2,370 kg.; coated bar steel reinforcement, 17,605 kg.; steel piling, 72 m 250 mm; pavement marking,
paint, 360 m; construction staking, 148 m; construction staking, 3 Each; construction staking, 1 L.S,;
QMP, asphaltic mixture, 279 Mg; QMP, ready mixed concrete masonry for bridges, (5 cylinders),
225 m3; QMP, bridge strength incentive, concrete masonry, 2,700 Dal.; culvert pipe, 12.19 m 450 mm;
reinforced concrete horizontal elliptical culvert pipe, 19.9 m 975 X 1,535 mm,; steel plate beam guard,
40 m; steel plate beam guard, energy absorbing terminals, 4 Each; asphaltic concrete pavement,
Type E-1, 279 Mg; asphat MS, SS, CS, 89 L; asphalt, 17 Mg; heavy riprap, 80 m3; chain link fence,
1.8 m, 94 m; trees, 3 Each; wood posts, 4 Each; signs, Type 1, reflective, 1.2 m2; concrete masonry, grid
pavers, 30 m2; architectural surface treatment, 104 m2; seismograph, 1 L.S.; crack and damage survey,
1 L.S.; landscape planting surveillance and care, 6 Each; specia granular backfill, 210 Mg; preboring
stedl piling, 64 m.

DBE God: 12 % Contract Completion Time: 95 Caendar Days

For further information, contact: Joe Klarkowski, (414) 225-5165.
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31. STH 158 Retrofit Sidewalks, Pershing Blvd. to Green Bay Road / North Side, 56th Avenueto
Green Bay Road / South Side; Kenosha County; 3220-00-75, STP 2003400; STH 158; 0.000 Miles,
Grading, base course, asphaltic surface, curb and gutter, sdewalk, and pavement marking.
Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principa Items. Common excavation, 738 C.Y.; crushed aggregate base course,
1,140 tons; pavement marking, epoxy, 130 L.F.; concrete curb and gutter, 170 L.F.; concrete sidewalk,
26,314 S.F.; asphaltic surface, 33 tons, HES concrete driveway, 294 S.Y .; adjusting water valve covers,
special, 6 Each.

DBE Goal: 16 % Contract Completion Time: 30 Working Days
For further information, contact: Steve Hoff, (262) 548-6718.

32. DEFERRED

33. District Wide Loop Detector Repair, Various Locations; District 3; 1003-03-97; Various
Highways; 0.000 Miles; Loop detector repair.

Guaranty Required $6,000.00 Plan Remittance $4.00
Estimate of Principal Items: Nonmetallic conduit, 2,515 L.F.; loop detector slots, 955 L.F.; pull
boxes, steel, 12 X 24-Inch, 11 Each; loop detector lead in cable, 26,310 L.F.; loop detector wire,
18,390 L.F.; loop detector grooves, 4,725 L.F.
DBE Goal: N/A Contract Completion Date: October 15, 2003
For further information, contact: Jill Michaelson, (920) 492-5698.
34. City of Green Bay and Village of Hortonville, STH 29/ Taylor Street and STH 15/ CTH M
(Traffic Signals); Brown and Outagamie Counties; 1003-03-98; STH 29 and STH 15; 0.000 Miles; Traffic
signal and lighting installation.
Guaranty Required $6,000.00 Plan Remittance $4.00
Estimate of Principal Items. Concrete pavement, 331 S.Y .; pavement marking, epoxy, 205 L.F.;
concrete sidewak, 1,615 S.F.; pavement ties, 103 Each; dowel bars, 109 Each; nonmetallic conduit,
2,825 L.F.; loop detector dots, 720 L.F.; pull boxes, steel, 15 Each; concrete bases, 20 Each; traffic
signal cable, 3,490 L.F.; electrical wire, 4,460 L.F.; loop detector lead in cable, 3,855 L.F.; loop detector
wire, 3,540 L.F.; temporary traffic signals, 2 L.S.; department supplied traffic signals/street lighting,
2 L.S.; loop detector grooves, 300 L.F.
DBE Goal: N/A Contract Completion Time: 25 Working Days

For further information, contact: Jill Michaelson, (920) 492-5698.
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35. Forest Avenue, City of Two Rivers, 23rd Street to Tannery Road; Manitowoc County;
4117-02-71; STH 147; 0.611 Miles, Removing asphalt by milling; asphaltic resurfacing; spot repairs of
concrete curb and gutter and concrete sidewalk; and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principal Items. Crushed aggregate base course, 225 C.Y.; concrete base course,
340 S.Y .; pavement marking, epoxy, 3,678 L.F.; QMP, asphaltic mixture, 2,730 tons; concrete curb and
gutter, 877 L.F.; concrete sidewalk, 9,659 S.F.; asphaltic concrete pavement, Type E-3, 2,730 tons;
asphalt MS, SS, CS, 846 gals.; asphalt, 150 tons.

DBE Goal: N/A Contract Completion Time: 30 Working Days
For further information, contact: Steve Noel, (920) 492-5630.

36. Ashland Avenue and Cormier Road Inter section, Village of Ashwaubenon; Ashland Avenue
and Lombardi Avenue Intersection, Village of Ashwaubenon; Ashland Avenue and Hansen Road
Intersection, Village of Ashwaubenon; Ashland Avenue and Pilgrim Way Intersection, Village of
Ashwaubenon; CTH EB Intersection, Village of Howard; Babcock Road Intersection, Village of
Ashwaubenon; Packerland Drive (CTH EB) Intersection, Village of Ashwaubenon; Brown County;
4690-09-71, STP 2003402; 4690-09-72, STP 2003403; 4690-09-73, STP 2003404; 4690-09-74,
STP 2003405; 4987-01-95, STP 2003406; 9280-05-71, STP 2003408; 9280-05-72, STP 2003409; STH 32,
STH 29, and STH 172; 0.000 Miles; Grading, granular subbase course, base course, concrete base course,
asphaltic pavement, concrete pavement, curb and gutter, storm sewer, pipe underdrain, concrete corrugated
median, temporary traffic signals, underground electrical, traffic signals, salvage median traffic signals,
relocate traffic signals, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 13,200 C.Y.; granular subbase course,
6,655 tons; crushed aggregate base course, 17,756 tons, crushed aggregate base course, open graded,
140 tons; concrete pavement, 5,188 S.Y.; concrete base course, 6-Inch, 370 S.Y.; pavement marking,
epoxy, 14,150 L.F.; QMP, asphaltic mixture, 2,248 tons; pipe underdrain, wrapped, 1,754 L.F. 6”;
reinforced concrete pipe, storm sewer, 1,750 L.F. 12", 471 L.F. 15", 361 L.F. 18", 515 L.F. 24”; concrete
curb and gutter, 7,436 L.F.; concrete sidewalk, 55 S.F.; asphaltic surface, 476 tons; asphaltic concrete
pavement, Type E-3, 2,248 tons, asphalt MS, SS, CS, 179 gals.; asphalt, 123.5 tons, pavement ties,
1,787 Each; dowel bars, 328 Each; concrete corrugated median, 1,989 S.F.; concrete median sloped
nose, 1,190 S.F.; asphaltic flumes, 252 S.Y .; nonmetallic conduit, 6,480 L.F.; pull boxes, steel, 65 Each;
concrete bases, 38 Each; traffic signal cable, 9,135 L.F.; electrical wire, 13,800 L.F.; loop detector lead
in cable, 21,335 L.F.; loop detector wire, 8,225 L.F.; poles, Type 3, 4 Each; traffic signa standards,
aluminum, 11 Each; temporary traffic signals, 7 L.S.; sawing existing pavement, 5,079 L.F.; relocate
signals, intersection, 2 L.S.; salvage and reinstall existing median traffic signals, 20 Each.

DBE God: 9% Contract Completion Time: 50 Working Days

For further information, contact: Chuck Karow, (920) 492-5997.
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37.  American Drive, Town of Menasha, E. Shady Lane - CTH BB; Winnebago County;
4992-00-38, STP 2003407; Local Street; 1.050 Miles; Grading, base course, breaker run stone, asphaltic
pavement, concrete pavement, storm sewer, concrete curb and gutter, salvaged chain link fence, B-70-73
box culvert extensions, traffic signals, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $13.00

Estimate of Principal Items. Common excavation, 25,167 C.Y.; structure backfill, 300 C.Y;
crushed aggregate base course, 25,841 tons; breaker run stone, 4,000 tons, concrete pavement,
28,807 S.Y.; concrete masonry, bridges, 376.5 C.Y.; bar steel reinforcement, 60,680 Ibs.; structural
carbon steel, 188 Ibs.; temporary steel sheet piling, 798 S.F.; pavement marking, epoxy, 22,687 L.F.;
construction staking, 18,082 L.F.; construction staking, 103 Each; construction staking, 1 L.S.; QMP,
base courses, 25,841 tons, QMP, asphaltic mixture, 382 tons; QMP, urban concrete, 25 Days; QMP,
pavement strength incentive, concrete urban, 6,487 Dal.; polyvinyl chloride pipe, SDR 35, storm sewer,
351 L.F. 67, 12 L.F. 8", 63 L.F. 10"; corrugated steel culvert pipe, 5 L.F. 15”; reinforced concrete
horizontal elliptical culvert pipe, 134 L.F. 34" X 53”; reinforced concrete pipe, storm sewer, 1,546 L.F.
127,508 L.F. 15", 1,122 L.F. 18", 1,445 L.F. 24", 435 L.F. 36", 64 L.F. 42"; concrete curb and gutter,
11,540 L.F.; concrete sidewalk, 375 SF.; steel plate beam guard, energy absorbing terminals, 2 Each;
asphaltic surface, 1,411 tons; asphaltic concrete pavement, Type E-3, 382 tons,; asphat MS, SS, CS,
123 gals.; asphalt, 23 tons; concrete pavement gaps, 37 Each; heavy riprap, 200 C.Y.; medium random
riprap, 30 C.Y.; chain link fence, 250 L.F.; salvaged chain link fence, 1,531 L.F.; pull boxes, 22 Each;
concrete bases, 7 Each; poles, Type 3, 1 Each; traffic signal standards, steel, 15-ft., 2 Each; sawing
concrete pavement, full depth, 5,809 L.F.; relocating existing traffic signal equipment, American Drive
and CTH B intersection, 1 L.S.

DBE God: 3% Contract Completion Time: 75 Working Days

For further information, contact: Roger Rahlf, (920) 492-7714.
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38. CTH D - Hennig Creek Road, Town of Barteime; Shawano County; 9308-04-71, STP 2003410;
CTH A; 1.466 Miles, Grading, base course, storm sewer, curb and gutter, sdewalk, asphalt paving, and
pavement marking.

Guaranty Required $75,000.00 Plan Remittance $6.00

Estimate of Principal Items. Common excavation, 42,553 C.Y.; rock excavation, 115 C.Y
marsh excavation, 6,070 C.Y .; borrow excavation, 3,894 C.Y .; selected borrow excavation, 7,195 C.Y ,;
crushed aggregate base course, 28,060 tons; pavement marking, paint, 33,493 L.F.; construction staking,
32,145 L.F.; construction staking, 24 Each; QMP, base courses, 28,060 tons, QMP, asphaltic mixture,
5,630 tons; culvert pipe, 30 L.F. 157, 234 L.F. 18", 400 L.F. 24", 52 L.F. 36”"; corrugated steel culvert
pipe, 94 L.F. 24”; reinforced concrete pipe, storm sewer, 1,037 L.F. 12", 149 L.F. 15", 333 L.F. 187;
concrete driveway, 115 S.Y.; concrete curb and gutter, 3,195 L.F.; concrete sidewalk, 8,150 S.F.; steel
plate beam guard, 56 L.F.; asphaltic surface, 125 tons; asphaltic concrete pavement, Type E-1,
5,630 tons; salvaged asphaltic pavement, 4,790 tons; asphalt MS, SS, CS, 629 gals.; asphalt, 348 tons;
obliterating old road, 17 Sta.; salvaged asphaltic pavement, base course, 4,550 tons; riprap, 20 C.Y ;
medium random riprap, 245 C.Y .; pipe underdrain, unperforated, 120 L.F.; geotextile fabric, 9,460 S.Y .;
removing canopy, Sta. 9+00 LT, 1L.S.

DBE Goal: 6 % Contract Completion Time: 70 Working Days
For further information, contact: Jim Lamers, (920) 492-5662.

39. Wausau - Ringle, (STH 29 / CTH X Interchange); Marathon County; 1053-09-73,
STP2003411; STH 29; 0.000 Miles, Grading and shaping interchange, base course, concrete pavement,
asphaltic concrete pavement, concrete curb and gutter, storm sewer, beam guard, and traffic signas.

Guaranty Required $20,000.00 Plan Remittance $11.00

Estimate of Principal Items. Crushed aggregate base course, 4,041 tons; concrete pavement,
3,336 S.Y.; pavement marking, epoxy, 5,687 L.F.; construction staking, 10,628 L.F.; construction
staking, 1 L.S.; QMP, asphaltic mixture, 172 tons; reinforced concrete pipe, storm sewer, 67 L.F. 127;
concrete curb and gutter, 1,364 L.F.; steel plate beam guard, 66 L.F.; steel plate beam guard, energy
absorbing terminals, 2 Each; asphaltic concrete pavement, Type E-0.3, 172 tons; asphalt MS, SS, CS,
18 gals.; asphalt, 10.6 tons; concrete median sloped nose, 60 S.F.; asphaltic flumes, 28 S.Y.; signs,
442.28 SF.; nonmetallic conduit, 3,150 L.F.; conduit, special, 1,433 L.F.; loop detector conduit,
1,006 L.F.; pull boxes, 32 Each; concrete bases, 18 Each; traffic signal cable, 3,117 L.F.; Type UF cable,
1,510 L.F.; communication cable, 1,140 L.F.; electrical wire, 3,660 L.F.; loop detector wire, 4,970 L.F,;
loop detector cable, 5,660 L.F.; poles, 8 Each; traffic signa standards, 8 Each; grading and shaping
interchange, 1 L.S.

DBE God: 7% Contract Completion Time: 39 Working Days

For further information, contact: Dan Holloway, (715) 421-7305.
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40. Raese Road Bridge, (Seymour Creek Crossing); Juneau County; 5837-00-72, BR 2003412,
Town Road; 0.112 Miles, Grading, base course, asphaltic concrete pavement, and Structure B-29-124.

Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 296 C.Y.; borrow excavation, 2,136 C.Y ;
structure backfill, 150 C.Y.; crushed aggregate base course, 534 C.Y.; concrete masonry, bridges,
158 C.Y.; bar steel reinforcement, 17,280 Ibs.; coated bar steel reinforcement, 1,812 |bs.; steel piling,
320 L.F. 10"; construction staking, 1,080 L.F.; construction staking, 1 L.S.; QMP, asphaltic mixture,
40,301 tons; asphaltic concrete pavement, Type E-0.3, 212 tons; asphalt, 12.72 tons.
DBE Goal: 2% Contract Completion Time: 30 Working Days
For further information, contact: Mr. Larry Butson, (715) 421-8333.

41. Bannerman Avenue, Redgranite, Divison Street - Warren Street; Waushara County;
6180-03-75; STH 21; 0.000 Miles; Sidewalk construction.

Guaranty Required $2,000.00 Plan Remittance $3.00
Estimate of Principa Items. Common excavation, 240 C.Y.; crushed aggregate base course,
350 tons; construction staking, 1,324 L.F.; concrete sidewalk, 13,550 S.F.; HES concrete driveway,
170S.Y.
DBE Goal: N/A Contract Completion Date: August 29, 2003
For further information, contact: Philip Wilson, (715) 421-8330.

42. CTH Z - STH 13 Road, (Duck Creek Crossing); Adams County; 6385-00-70, STP 2003413;
Local; 0.000 Miles; Grading, base course, asphalt paving, and Structure C-1-9.

Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 210 C.Y.; borrow excavation, 940 C.Y
structure backfill, 75 C.Y.; crushed aggregate base course, 580 tons; breaker run stone, 115 tons;
concrete masonry, culverts, 136 C.Y.; bar steel reinforcement, 13,260 Ibs.; construction staking,
500 L.F.; construction staking, 1 L.S.; culvert pipe, 20 L.F. 18"; asphaltic surface, 150 tons,; asphalt
MS, SS, CS, 20 gdls.; heavy riprap, 108 C.Y.
DBE Goal: DISC  Contract Completion Time: 35 Working Days

For further information, contact: Debra Webb-Franseen, (715) 421-8026.
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43. Secondary Fox River Bridge and Approaches, (Pierce Street - Pearl Street); Green Lake
County; 6995-01-73; Local; 0.000 Miles; Grading, base course, concrete paving, asphalt paving, curb and
gutter, sdewalk, lighting, storm sewer, pavement marking, and Structure B-24-31.

Guaranty Required $75,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 1,140 C.Y.; structure backfill, 240 C.Y
crushed aggregate base course, 1,680 tons,; concrete pavement, 3,413 S.Y.; concrete masonry, bridges,
1,176 C.Y.; bar steel reinforcement, 17,080 Ibs.; coated bar steel reinforcement, 152,810 Ibs.; structural
carbon steel, 160 |bs.; stedl piling, 800 L.F. 10", 1,710 L.F. 12"; pavement marking, epoxy, 2,960 L.F.;
QMP, ready mixed concrete masonry for bridges, (5 cylinders), 1,176 tons;, QMP, bridge strength
incentive, concrete masonry, 11,760 tons; reinforced concrete pipe, storm sewer, 292 L.F. 12”; concrete
curb and gutter, 1,650 L.F.; concrete sdewak, 5,695 SF.; asphaltic surface, 110 tons, asphalt
MS, SS, CS, 13 gdls,; turbidity barriers, 560 S.Y.; concrete bases, 6 Each; lighting control cabinet,
1 Each; decorative luminaires, 9 Each; decorative light poles, 9 Each; decorative luminaire arms, 9 Each;
navigational lighting system, 14 Each; junction boxes, 14 Each; pile points, 58 Each; heavy riprap,
190 C.Y .; vertical face parapet, 1 L.S.; anchor assemblies, light poles, 9 Each.

DBE Goal: N/A Contract Completion Time: 75 Working Days
For further information, contact: Michael O’ Meara, (715) 421-8313.

44, 1st Avenue South, City of Wisconsin Rapids, 3rd Avenue S. to 2nd Avenue S.; West River
Bank Trail, City of Wisconsin Rapids, 3rd Avenue S. to 2nd Avenue S.; Wood County; 6999-08-78,
STP 2003414; 6999-08-79, STP 2003415; Loca Roads; 0.190 Miles; Grading, base course, asphaltic
concrete pavement, mechanically stabilized earth modular block wall, lighting, storm sewer, curb and
gutter, sdewalk, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 2,428 C.Y .; rock excavation for storm sewer,
50 C.Y.; granular backfill, 200 C.Y.; crushed aggregate base course, 3,180 tons, pavement marking,
epoxy, 2,143 L.F.; construction staking, 6,573 L.F.; construction staking, 10 Each; QMP, asphaltic
mixture, 1,095 tons; reinforced concrete pipe, storm sewer, 183 L.F. 18", 72 L.F. 24”; composite pipe,
storm sewer, 20 L.F. 8", 171 L.F. 12"; concrete curb and gutter, 1,913 L.F.; concrete sidewalk,
2,944 S.F.; asphaltic concrete pavement, Type E-0.3, 180 tons, Type E-1, 915 tons; asphalt, 66 tons;
concrete driveway, 26 S.Y.; nonmetalic conduit, 992 L.F.; pull boxes, 5 Each; electrical wire,
6,492 L.F.; fiberglass poles, 6 Each; mechanically stabilized earth modular block wall, 4,017 S.F.;
texturing pavement, 2,680 S.F.; sealing and painting textured pavement, 2,680 S.F.

DBE God: 7% Contract Completion Time: 35 Working Days

For further information, contact: Kevin Garrigan, (715) 421-8386.
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45, Richland Center - Gotham; Richland County; 1647-09-71; USH 14; 7.809 Miles, Grading, base
course, concrete pavement, asphalt pavement, curb and gutter, concrete sdewalk, culvert pipe, storm
sewer, beam guard, removals, conduit, and pavement marking.

Guaranty Required $100,000.00 Plan Remittance $20.00

Estimate of Principal Items. Common excavation, 189,000 C.Y .; rock excavation, 17,400 C.Y .,
marsh excavation, 12,400 C.Y.; borrow excavation, 14,200 C.Y.; granular backfill, 15,500 C.Y;
structure backfill, 5,650 C.Y.; crushed aggregate base course, 276,000 tons;, breaker run stone,
1,750 tons; concrete pavement, 72,350 S.Y .; temporary sheet piling, 720 S.F.; pavement marking, epoxy,
159,326 L.F.; temporary pavement marking, 36,700 L.F.; temporary pavement marking, removable tape,
47,900 L.F.; QMP, base courses, 276,000 tons, QMP, asphaltic mixture, 50,000 tons, QMP, nuclear
density for asphaltic pavement, 32,000 tons; profile index incentive, asphaltic concrete pavement,
20,600 Dol.; QMP, rural concrete pavement, 9 Days, QMP, urban concrete, 7 Days, QMP, profile index
incentive, concrete rural, 20,600 Dol.; QMP, pavement strength incentive, concrete rural, 9,300 Dal.;
QMP, pavement strength incentive, concrete urban, 6,920 Dol.; culvert pipe, 1,576 L.F. 18", 312 L.F.
24", 56 L.F. 36”; corrugated steel pipe arch, 262 L.F. 24 X 18", 50 L.F. 28 X 20", 40 L.F. 35 X 24”;
reinforced concrete culvert pipe, 894 L.F. 247, 860 L.F. 36", 600 L.F. 42", 644 L.F. 48", 288 L.F. 54",
364 L.F. 667, 256 L.F. 72", 502 L.F. 84”; reinforced concrete pipe, storm sewer, 1,970 L.F. 127,
556 L.F. 18", 6,630 L.F. 24", 1,178 L.F. 30", 196 L.F. 36", 870 L.F. 60"; reinforced concrete horizontal
eliptical pipe, storm sewer, 124 L.F. 34 X 53", 290 L.F. 48 X 76”; concrete curb, 820 L.F.; concrete
curb and gutter, 41,545 L.F.; concrete sidewalk, 5,200 S.F.; steel plate beam guard, 1,804 L.F.; steel
plate beam guard, energy absorbing terminals, 10 Each; asphaltic surface, 6,820 tons; asphaltic concrete
pavement, Type E-3, 50,000 tons; asphalt MS, SS, CS, 4,000 gals.; asphalt, 3,000 tons, removing old
structure, 18 L.S.; removing building, 2 L.S.; removing small pipe culverts, 88 Each; removing
pavement, 93,500 S.Y.

DBE Goal: N/A Contract Completion Time: 120 Working Days
For further information, contact: Anthony VanderWielen, (608) 789-7878.
46. Benhardt Ridge Road, Village of Lynxville, Morgan Hollow Creek Bridge and Approaches;
Crawford County; 5337-03-71, BR 2003416; Local; 0.118 Miles; Grading, base course, asphaltic surface,
culvert pipe, concrete curb and gutter, and Structure B-12-165.
Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 670 C.Y.; structure backfill, 150 C.Y;
crushed aggregate base course, 690 C.Y .; concrete masonry, bridges, 120 C.Y.; bar steel reinforcement,
13,490 Ibs.; coated bar steel reinforcement, 1,910 Ibs.; steel piling, 360 L.F. 10”; culvert pipe, 80 L.F.
18", 50 L.F. 36”; concrete curb and gutter, 75 L.F.; asphaltic surface, 284 tons; removing old structure,
1L.S
DBE God: 2% Contract Completion Time: 35 Working Days

For further information, contact: Gary Turk, (608) 785-9050.
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47. Cemetery Road, Town of Wheatland, Victory Creek Bridge and Approaches,; Vernon County;,
5408-04-71, BR 2003417; Town Road; 0.038 Miles, Grading, base course, temporary structure, and
Structure B-62-224.

Guaranty Required $6,000.00 Plan Remittance $2.00

Estimate of Principal Items. Common excavation, 1,000 C.Y.; borrow excavation, 1,150 C.Y ;
structure backfill, 300 C.Y.; crushed aggregate base course, 250 C.Y.; concrete masonry, bridges,
152 C.Y.; bar steel reinforcement, 15,620 lbs.; coated bar steel reinforcement, 1,770 lbs.; structural
carbon steel, 250 |bs.; stedl piling, 450 L.F. 10”; temporary structure, 1 L.S.

DBE God: 2% Contract Completion Time: 35 Working Days
For further information, contact: Gary Turk, (608) 785-9050.

48. North Kinney Coulee Road, City of Onalaska, STH 16 to Onalaska / La Crosse City Limits;
North Kinney Coulee Road, City of La Crosse, Onalaska / La Crosse City Limits - Industrial
Park; La Crosse County; 5991-02-34, STP 2003023; 5991-07-15, STP 2003024; Loca Streets,
0.732 Miles, Grading, base course, asphalt paving, concrete curb and gutter, storm sewer, MSE block wall
R-32-0031, signing, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $10.00

Estimate of Principal Items. Common excavation, 14,250 C.Y .; crushed aggregate base course,
18,500 tons; breaker run stone, 4,055 tons; pavement marking, epoxy, 7,680 L.F.; construction staking,
19,844 L.F.; QMP, base courses, 18,500 tons, QMP, asphaltic mixture, 4,905 tons; corrugated steel
culvert pipe, 178 L.F. 30"; reinforced concrete pipe, storm sewer, 380 L.F. 12", 184 L.F. 15", 534 L.F.
18", 126 L.F. 30"; concrete gutter, 40 L.F.; concrete curb and gutter, 7,900 L.F.; concrete driveway,
95 SF.; asphaltic concrete pavement, Type E-3, 4,905 tons; asphat MS, SS, CS, 445 gals.; asphalt,
297 tons; heavy riprap, 310 C.Y.; grouted riprap, 35 C.Y.; medium random riprap, 6 C.Y.; geotextile
fabric, 557 S.Y.; chain link fence, 6-ft., 395 L.F.; mechanically stabilized earth block wall, R-32-0031,
2,315 SIF.; excavation and hauling of petroleum contaminated soil, 130 C.Y .; signs, Type I, reflective,
34 SF.

DBE God: 5% Contract Completion Time: 50 Working Days

For further information, contact: Steve Flottmeyer, (608) 785-9075.
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49, CTH E - USH 53, Elk Creek Bridge and Approaches; Trempeaeau County; 7149-01-71,
CTH EE; 0.076 Miles; Grading, base course, beam guard, pavement marking, and Structure B-61-185.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 368 C.Y.; structure backfill, 130 C.Y;
crushed aggregate base course, 565 C.Y .; heavy riprap, 150 C.Y.; concrete masonry, bridges, 230 C.Y ;
bar steel reinforcement, 5,170 Ibs.; coated bar steel reinforcement, 32,030 Ibs.; cast-in-place concrete
piling, 945 L.F. 10 3/4”; pavement marking, paint, 1,600 L.F.; steel plate beam guard, 170 L.F.; steel
plate beam guard, energy absorbing terminals, 3 Each; removing old structure, 1 L.S.

DBE Goal: N/A Contract Completion Time: 30 Working Days
For further information, contact: Anne Wallace, (608) 785-9048.
50. [-94 - Alma Center, B-27-964, 3.47 Miles West of STH 95; Jackson County; 7505-05-61,
STH 121; 0.057 Miles, Grading, base course, asphaltic surface, beam guard, and concrete bridge deck
replacement.
Guaranty Required $6,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 300 C.Y.; structure backfill, 100 C.Y;
crushed aggregate base course, 505 tons,; concrete masonry, bridges, 43 C.Y.; bar steel reinforcement,
565 Ibs.; coated bar steel reinforcement, 6,780 Ibs.; structural carbon steel, 5,430 lbs.; pavement
marking, epoxy, 675 L.F.; steel plate beam guard, 207 L.F.; steel plate beam guard, energy absorbing
terminals, 4 Each; asphaltic surface, 185 tons; welded shear stud connectors, 7/8 X 5-Inch, 378 Each;
containment and collection of waste materials, 1 L.S.; structure overcoating, cleaning and priming,
1L.S.; preparation and coating of top flanges, 1 L.S.; painting, epoxy system, Structure B-27-964, 1 L.S.
DBE Goal: N/A Contract Completion Time: 35 Working Days

For further information, contact: Scott Lawry, (608) 789-6308.
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51. New Richmond, Dakota Avenue, 8th Street - 4th Street and Dakota Avenue - STH 65;
St. Croix County; 8940-00-08, STP 2003418; Local; 0.000 Miles; Grading, base course, curb and gutter,
asphalt paving, sidewalk, underground utilities, pulverize and relay existing base and surface.

Guaranty Required $40,000.00 Plan Remittance $5.00

Estimate of Principal Items. Common excavation, 3,393 C.Y.; borrow excavation, 275 C.Y ;
crushed aggregate base course, 5,060 tons; concrete pavement, 1,199 S.Y.; construction staking,
11,300 L.F.; construction staking, 22 Each; reinforced concrete pipe, storm sewer, 1,379 L.F. 127,
47 L.F. 187, 69 L.F. 24”; concrete curb and guitter, 4,331 L.F.; concrete sidewalk, 11,843 S.F.; asphaltic
surface, 1,967 tons; asphalt MS, SS, CS, 216 gas.; sawing pavement, 1,503 L.F.; temporary water
service, 1 L.S,; fire hydrant, 3 Each; gate valve with box, 11 Each; lower water main, 1 Each;
corporation stop, 40 Each; curb stop and box, 39 Each; connect to existing water service, 40 Each; cut
into and connect to existing water main, 7 Each; sanitary manhole with casting, 7 Each; wye, 39 Each;
connect to existing sanitary sewer, 3 Each; connect to existing sanitary service, 33 Each; water main,
878 L.F.; water service, 1,369 L.F.; sanitary sewer, 1,494 L.F.; sanitary sewer service and riser,
1,503 L.F.; excess sanitary sewer manhole depth, 25 V.F.; hydroseeding, 9,050 S.Y .; water main fittings,
682 Ibs.; pulverize and relay existing base and surface, 10,612 S.Y .; pipe grates, 1 Each.

DBE God: 4 % Contract Completion Time: 60 Working Days
For further information, contact: Danial Penzkover, (715) 833-5564.

52. CTH G - New Richmond Road, Paperjack Creek Bridge: B-55-203; St. Croix County;
8941-03-70, BR 2003425; Local; 0.000 Miles; Base course and Structure B-55-203.

Guaranty Required $6,000.00 Plan Remittance $1.00
Estimate of Principal Items. Structure backfill, 240 C.Y.; crushed aggregate base course,
35 C.Y.; concrete masonry, culverts, 125 C.Y.; bar steel reinforcement, 29,983 |bs.; structural carbon
steel, 80 Ibs.; construction staking, 1 L.S.; heavy riprap, 30 C.Y.
DBE Goal: DISC  Contract Completion Time: 35 Working Days

For further information, contact: Dan Penzkover, (715) 833-5564.
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53. Lincoln County Bridge Project, B-35-143 and B-35-144; Lincoln County; 1589-06-70; USH 8;
0.000 Miles, Base course, specia high early strength concrete base course, asphalt paving, beam guard,
pavement marking, and Structures B-35-143 and B-35-144.

Guaranty Required $20,000.00 Plan Remittance $3.00

Estimate of Principal Items. Granular backfill, 200 C.Y.; crushed aggregate base course,
800 tons; pavement marking, epoxy, 800 L.F.; construction staking, 600 L.F.; construction staking,
6 Each; reinforced concrete culvert pipe, 180 L.F. 72; reinforced concrete horizontal elliptical culvert
pipe, 180 L.F. 58 X 91”; steel plate beam guard, 755 L.F.; steel plate beam guard, energy absorbing
terminals, 7 Each; asphaltic concrete pavement, Type E-1, 260 tons, asphat MS, SS, CS, 40 gals,;
asphalt, 16 tons; dowel bars, 64 Each; concrete masonry endwalls, 53 C.Y.; medium random riprap,
105 C.Y.; geotextile fabric, 690 S.Y .; temporary water diversion, 2 L.S.; culvert pipe transitions, 4 Each;
special high early strength concrete base course, 10-Inch, doweled, 540 S.Y.; grading, shaping and
finishing beam guard terminals and anchorages, 8 Each; coarse aggregate, Size No. 1, 160 C.Y .; concrete
masonry anchors, Type S, 5/8-Inch, 24 Each.

DBE Goal: N/A Contract Completion Time: 35 Working Days
For further information, contact: Tom Nelson, (715) 365-5774.

54.  Wisconsin River Bridge - CTH C, Rhindlander Beltlineg USH 8 - Hanson Lake Road,
Davenport Street Intersection; Onelda County; 1595-10-70; 9050-11-70; USH 8; STH 47; 6.173 Miles,
Grading, base course, asphaltic concrete pavement, salvaged asphaltic pavement milling, SHES concrete
pavement repair, concrete curb and gutter, storm sewer, sted plate beam guard, pavement marking, loop
detectors, underdrain mat, mill and relay asphaltic pavement, and rubblizing concrete pavement.

Guaranty Required $75,000.00 Plan Remittance $12.00

Estimate of Principal Items. Common excavation, 16,371 C.Y.; marsh excavation, 621 C.Y ;
borrow excavation, 483 C.Y .; granular backfill, 4,993 C.Y .; crushed aggregate base course, 23,020 tons;
pavement marking, epoxy, 42,992 L.F.; pavement marking, words and arrows, 91 Each; construction
staking, 45,486 L.F.; construction staking, 14 Each; construction staking, 1 L.S.; QMP, base courses,
23,020 tons, QMP, asphaltic mixture, 32,375 tons, QMP, nuclear density for asphaltic pavement,
31,335 tons; profile index incentive, asphaltic concrete pavement, 12,830 Dol.; reinforced concrete pipe,
storm sewer, 32 L.F. 18", 275 L.F. 24", 292 L.F. 36", 90 L.F. 19 X 30"; concrete curb and guitter,
3,886 L.F.; steel plate beam guard, 1,721 L.F.; steel plate beam guard, energy absorbing terminals,
12 Each; asphaltic surface, 75 tons; asphaltic concrete pavement, Type E-3, 28,655 tons, Type E-10,
3,720 tons; removing asphaltic surface, milling, 5,225 S.Y.; salvaged asphaltic pavement, base course,
195 C.Y.; salvaged asphaltic pavement, milling, 4,070 S.Y .; asphalt MS, SS, CS, 3,467 gals.; asphalt,
1,979 tons; shaping shoulders, 24 Sta.; SHES concrete pavement repair, 56 C.Y.; pipe underdrain,
6-Inch, 1,000 L.F.; concrete corrugated median, 240 S.F.; concrete median nose, 106 S.F.; signs, 14 S.F.;
conduit, 737 L.F.; loop detector wire, 1,158 L.F.; underdrain mat, 1,130 S.Y.; mill and relay asphaltic
pavement, 6,505 S.Y.; rubblizing concrete pavement, 91,350 S.Y.; coarse aggregate, size No. 1,
165C.Y.

DBE Goa: N/A Contract Completion Time: 45 Working Days

For further information, contact: Tom Nelson, (715) 365-5774.
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55. District Wide Structure Repairs, B-19-0007, B-34-0838, B-63-0008; District 7; 9081-04-60;
Various Highways, 0.000 Miles; Partial and full depth deck repair and concrete masonry overlays.

Guaranty Required $20,000.00 Plan Remittance $2.00

Estimate of Principal Items. Crushed aggregate base course, 20 tons; concrete masonry, overlay,
decks, 95 C.Y.; pavement marking, epoxy, 1,895 L.F.; concrete surface drains, 5 C.Y.; concrete
pavement approach slab, 130 S.Y.; preparation, decks, Type 1, 150 S.Y.; preparation, decks, Type 2,
73 S.Y.; cleaning, decks, 2,134 S.Y.; concrete surface repair, 35 S.F.; full depth deck repair, 11 S.Y .;
cleaning parapets, 616 L.F.; fabric formed concrete revetment mat, 325 S.Y .

DBE Goal: N/A Contract Completion Time: 35 Working Days
For further information, contact: Thomas Nelson, (715) 365-5774.
56. Kimmear Road - Fox Lake; Four Mile Creek - Kimmear Road; Iron County; 9351-01-71,
STP 2003419; 9351-02-70, STP 2003420; CTH FF; 2.414 Miles, Grading, base course, asphaltic concrete
pavement, culvert pipes, and pavement marking.
Guaranty Required $75,000.00 Plan Remittance $8.00
Estimate of Principal Items. Common excavation, 46,840 C.Y.; rock excavation, 4,980 C.Y ;

marsh excavation, 28,890 C.Y.; selected borrow excavation, 50,225 C.Y.; crushed aggregate base
course, 24,200 tons, pavement marking, epoxy, 49,990 L.F.; construction staking, 38,665 L.F;
construction staking, 20 Each; QMP, asphaltic mixture, 6,225 tons; culvert pipe, 210 L.F. 18", 80 L.F.
72", 628 L.F. 24", 154 L.F. 30”; asphaltic concrete pavement, Type E-0.3, 6,225 tons, asphalt
MS, SS, CS, 802 gals.; asphalt, 373 tons; marsh restoration, 2,175 S.Y.

DBE Goal: 7% Contract Completion Time: 50 Working Days

For further information, contact: Marvin Laspa, P.E., (715) 365-5748.
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57. Drummond - Grand View; Bayfield County; 1560-18-71; USH 63; 0.000 Miles; Grading, base
course, curb and gutter, beam guard, asphalt paving, and pavement marking.

Guaranty Required $75,000.00 Plan Remittance $3.00

Estimate of Principal Items. Common excavation, 2,730 C.Y.; selected borrow excavation,
2,198 C.Y .; crushed aggregate base course, 11,190 tons; pavement marking, epoxy, 188,617 L.F.; QMP,
base courses, 11,190 tons; QMP, asphaltic mixture, 41,067 tons, QMP, nuclear density for asphaltic
pavement, 41,067 tons, profile index incentive, asphaltic concrete pavement, 34,250 Doal.; reinforced
concrete culvert pipe, 4 L.F. 24", 4 L.F. 36”; concrete curb and gutter, 270 L.F.; steel plate beam guard,
1,353 L.F.; steel plate beam guard, energy absorbing terminals, 8 Each; asphaltic surface, 31 tons;
asphaltic concrete pavement, Type E-1, 41,067 tons, removing asphaltic surface, milling, 436 S.Y .;
asphalt MS, SS, CS, 9,854 gds.; asphalt, 2,465 tons, preparation of foundation for asphaltic paving,
1 Each; preparation of foundation for asphaltic shoulders, 1,094 Sta.; base patching, asphaltic, 400 S.Y .;
cleaning culvert pipes, 16 Each; culvert pipe liner, 116 L.F.; grading, shaping and finishing for beam
guard terminals and anchorages, 8 Each; marker posts, flexible for culvert end, 88 Each.

DBE Goal: N/A Contract Completion Time: 45 Working Days
For further information, contact: Andrew Stensland, (715) 392-7963.

58. White River Bridge; Ashland County; 1610-30-71; STH 13; 0.000 Miles; Grading, base course,
asphalt paving, concrete paving, curb and gutter, pavement marking, and Structure B-2-59.

Guaranty Required $20,000.00 Plan Remittance $4.00

Estimate of Principal Items. Common excavation, 35 C.Y.; borrow excavation, 48 C.Y .
structure backfill, 306 C.Y.; crushed aggregate base course, 534 C.Y.; concrete pavement, 84 S .;
concrete masonry, bridges, 334 C.Y.; prestressed girders, 786 L.F. 54W”; bar steel reinforcement,
8,938 Ibs.; coated bar steel reinforcement, 29,782 Ibs.; steel piling, 1,440 L.F. 12”; pavement marking,
paint, 800 L.F.; QMP, asphaltic mixture, 269 tons, QMP, ready mixed concrete masonry for bridges,
(5 cylinders), 334 C.Y.; QMP, bridge strength incentive, concrete masonry, 3,340 Dol.; concrete curb
and gutter, 257 L.F.; steel plate beam guard, 246 L.F.; steel plate beam guard, energy absorbing
terminals, 3 Each; asphaltic concrete pavement, Type E-1, 269 tons, asphat MS, SS, CS, 23 gdls,;
asphalt, 16 tons; concrete surface drains, 11 C.Y.; steel diaphragms, 10 Each; heavy riprap, 303 C.Y .;
pipe underdrain, 254 L.F.; turbidity barriers, 166 S.Y .

DBE Goa: N/A Contract Completion Time: 50 Working Days

For further information, contact: Andrew Stensland, (715) 392-7963.
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59. CTH O - 20th Avenue, 19th Street, Rice Lake; Barron County; 8329-08-72, STP 2003421,
Local; 0.000 Miles; Grading, base course, curb and gutter, asphalt paving, and pavement marking.

Guaranty Required $40,000.00 Plan Remittance $6.00

Estimate of Principa Items. Common excavation, 10,452 C.Y.; borrow excavation,
28,539 C.Y.; crushed aggregate base course, 20,800 tons; pavement marking, epoxy, 27,355 L.F,;
construction staking, 16,036 L.F.; QM P, base courses, 20,800 tons; QM P, asphaltic mixture, 6,230 tons;
culvert pipe, 284 L.F. 15", 346 L.F. 18", 32 L.F. 24", 68 L.F. 36", 11 L.F. 48", 162 L.F. 60", 110 L.F.
72"; concrete curb and gutter, 657 L.F.; asphaltic surface, 32 tons, asphaltic concrete pavement,
Type E-1, 6,230 tons; salvaged asphaltic pavement, milling, 2,300 tons; asphalt MS, SS, CS, 560 gals,;
asphalt, 375 tons; heavy riprap, 320 C.Y.; posts for right-of-way, 41 Each; asphaltic flumes, 119 S.Y .;
grading, shaping and finishing intersection, 1 L.S.; pulverize and relay existing base and surface,
9,436 S.Y .; concrete collar, 5 Each.

DBE Goal: 3% Contract Completion Time: 50 Working Days
For further information, contact: Andrew Stensland, (715) 392-7963.

60. CTH H - Wicklund Road; Bayfield County; 8734-04-71, STP 2003422; Local; 0.000 Miles;
Grading, base course, asphalt paving, and pavement marking.

Guaranty Required $20,000.00 Plan Remittance $1.00
Estimate of Principal Items. Crushed aggregate base course, 2,100 tons, pavement marking,
epoxy, 48,472 L.F.; QMP, base courses, 8,860 tons; profile index incentive, asphaltic concrete
pavement, 9,908 Dal.; asphaltic concrete pavement, Type E-0.3, 8,860 tons; asphat MS, SS, CS,
970 gals.; asphalt, 532 tons; pulverize and relay existing base and surface, 35,345 S.Y.
DBE Goal: 3% Contract Completion Time: 30 Working Days

For further information, contact: Andrew Stensland, (715) 392-7963.
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61. STH 27- CTH NN; Sawyer County; 8772-05-71, STP 2003423; CTH B; 0.000 Miles; Grading,
base course, asphalt paving, beam guard, curb and gutter, sdewalk, signing, traffic signals, and pavement
marking.

Guaranty Required $75,000.00 Plan Remittance $17.00

Estimate of Principal Items. Common excavation, 34,240 C.Y.; borrow excavation, 367 C.Y ;
crushed aggregate base course, 53,120 tons, pavement marking, epoxy, 134,346 L.F.; construction
staking, 55,275 L.F.; construction staking, 37 Each; QMP, base courses, 45,050 tons; QMP, asphaltic
mixture, 37,308 tons, QMP, nuclear density for asphaltic pavement, 37,308 tons; profile index incentive,
asphaltic concrete pavement, 30,900 Dal.; culvert pipe, 995 L.F. 18", 192 L.F. 24”; corrugated steel
culvert pipe, 21 L.F. 187, 27 L.F. 24”; reinforced concrete pipe, storm sewer, 865 L.F. 127, 212 L.F. 15,
485L.F. 18",930L.F. 21", 1,351 L.F. 24", 462 L.F. 27", 590 L.F. 30”; concrete curb, 140 L.F.; concrete
curb and gutter, 12,948 L.F.; concrete sidewalk, 359 S.F.; stedl plate beam guard, 1,998 L.F.; steel plate
beam guard, energy absorbing terminas, 14 Each; asphaltic surface, 1,345 tons; asphaltic concrete
pavement, Type E-1, 37,308 tons; savaged asphaltic pavement, 35,600 S.Y.; asphat MS, SS, CS,
4,030 gas.; asphalt, 2,238 tons; landmark reference monuments, 24 Each; asphaltic flumes, 164 S.Y ;
wood posts, 17 Each; signs, Type I, reflective, 113 S.F.; nonmetallic conduit, 2,627 Each; pull boxes,
12 Each; concrete bases, 9 Each; wire, 13,203 L.F.; electrical service, meter socket, 1 L.S.; poles,
4 Each; traffic signal standards, 4 Each; traffic signal faces, 3-12 Inch, 8 Each; traffic signal faces,
5-12 Inch, 4 Each; sawing existing pavement, 1,414 L.F.; grading, shaping and finishing intersections,
12 L.S,; manholes, Type 1, special, 4 Each; manholes, Type 3, special, 4 Each.

DBE God: 6 % Contract Completion Time: 50 Working Days
For further information, contact: Andy Stensland, (715) 392-7963.

62. E. Fork Chippewa River Bridge, (Town of Peeksville); Ashland County; 9956-01-71,
BR 2003424, Local; 0.000 Miles; Grading, base course, and Structure B-02-0058.

Guaranty Required $20,000.00 Plan Remittance $2.00
Estimate of Principal Items. Common excavation, 2,136 C.Y.; borrow excavation, 2,350 C.Y ;
structure backfill, 346 C.Y.; crushed aggregate base course, 380 tons, concrete masonry, bridges,
114 C.Y.; prestressed girders, 260 L.F. 36”; bar steel reinforcement, 3,620 Ibs.; coated bar steel
reinforcement, 11,470 |bs.; structural carbon steel, 550 Ibs.; steel piling, 300 L.F. 107; tubular railing,
TypeF, 1L.S,; heavy riprap, 171 C.Y.; turbidity barriers, 240 S.Y .
DBE God: DISC Contract Completion Time: 35 Working Days

For further information, contact: Andrew Stensland, (715) 392-7963.

By order of:

Kevin Chesnik
Administrator
Division of Transportation Infrastructure Devel opment
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